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Works by Others Memo

Works below are not included in elevator installation works:

» Hoistways

1. Hoistway construction and fire-proofing, and opening for jambs, indicators and push-buttons, etc.

Please note that chipping or padding work is required according to the necessity, in case the error of the structure is 30 mm
or over.
. Installation of separating beams, intermediate beam, back beam and lateral beams (if necessary).
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3. Installation of the base plate for each floor and of bed steel for furnishing the equipment related to landing entrance, in case
of hoistways of steel structure of PC structure.
. Fire-proofing of steel frame material in steel structured hoistways, and fire-proofing around landing entrances (if necessary).

. Finishing of walls and floors, etc., around entrances, after furnishing equipment related to landing entrances.

. Installation of the entrance or the gangway for pit inspection (if necessary).
. Water-proofing of the pit (including drainage if necessary).
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6. Furnishing of base steel or others for furnishing rail brackets, especially where the floor height is high (if necessary).
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9. Rearrangement of the building body in case that there are some spaces to be used under the pit.

10. Installation of emergency exits for rescue purposes in the event there are floors at which the elevator does not stop and
installation of a fascia plate.

11. Shelter equipment from rain at landing entrances directly contacting to the air in the place like roof.
12. Installation of hooks or beams on top of the elevator shaft.
13. Installation of lighting in hoistway (if necessary).

14. Installation of vent opening at the top of shaft (if necessary).
15. Installation of a net or wall to prevent falling into the pit (in cases where the pit level is different.)

16. All related to the building structure other than works above.

» Works for Equipment

1. Wiring of the power supply for motors and that for lighting equipment, and of grounding to power source panels of elevators
in the Elevator shaft.
2. Wiring of the power supply to the supervisory panels.
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. Piping and wiring of intercoms outside hoistway and of others necessary for elevators.
4. Supply and installation of switching devices for emergency power supply in case of power failure and two pairs of relay
contacts for normal / emergency power identification, and their piping and wiring (if necessary).

5. Piping and wiring of supervisory panels, alarm panels and inter-communication systems, etc., outside hoistways.
6. Furnishing of receptacles for inspection in pits.

» Temporary Works

It is required to arrange the following matters:

1. To secure the site office for installation work and the stock yard for materials without charge.
2. Enclosure to be used during the installation work.

3. Supply of electric power for installation work and the trial operation for adjustment.
4. Security of enough passage for carrying heavy goods.
5. On use of elevator for the construction work of the building, It is required to make contract with a separate written estimate.
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Note When asking for an estimate,

During equipment planning of elevators, please take the following items into please inform us of the fOllOWingl

consideration:

1. Provide power facility so that voltage regulation of the power supply at 1. Building name and address.

the receiving terminals in the hoistway is kept within +10% for the motor, 2. Desired type and number of set.
and +2% for the lighting equipments. 3. Number of stops.
2. In the hoistways, please prevert the temperature from exceeding 40 “C and 4. Floor height.
humidity from exceeding 90% (monthly mean) and 95% (daily mean). 5. Voltage and frequency of main power supply.
3. Please do not allow any chemically toxic gas or an excessive amount of dust to 6. Desired completion date.
enter into the hoistways, as these can corrode the metal or electrical contacts. o J
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